

Wed Sep 09 2026 10:46:10 GMT+0800 (Australian Western Standard Time)

Display Contract Details

This page displays the details of the contract.

Visit our [detailed help](#) page or click the  icon for help on that specific functionality.

Department of Health - Graylands Reconfiguration and Forensic Taskforce (GRAFT) program - Stage 1 Business Case - Engineering Services - Time Planning

Public Authority	(inactive) Department of Finance
Address	Djookanup, 16 Parkland Road, Osborne Park, WA, Australia, 6017
Title	Department of Health - Graylands Reconfiguration and Forensic Taskforce (GRAFT) program - Stage 1 Business Case - Engineering Services - Time Planning
Reference Number	FINW0809923
Description	Department of Health - Graylands Reconfiguration and Forensic Taskforce (GRAFT) program - Stage 1 Business Case - Engineering Services - Time Planning
Type of Work	Works
Procurement Method	Panel BMW040350113 - Department of Finance - Engineering & Building Specialists Consultancy Panel 2014 - February 2016 Refresh of Categories - Security, Acoustics and Time Programming
UNSPSC 1	Professional engineering services - (100%)
Region/s	Perth Metropolitan
Number of Submissions	1
Panel Contract	No
Contract Term	Fixed Period
Closing Date	19 Sep, 2023
Award Date	21 Sep, 2023
Final Expiry Date	31 Dec, 2024
Original Contract Value	\$50,000 (Estimate)
Revised Contract Value	\$123,461 (Estimate)
Actual Contract Expenditure	\$103,433
Contract Developer	Andy Armstrong
Mobile	0407938548
E-Mail	Andy.armstrong@finance.wa.gov.au
Contract Manager	Andy Armstrong
Mobile	0407938548
E-Mail	andy.armstrong@finance.wa.gov.au

Price Variations

Variation Period:	21/09/2023 - 20/09/2024	No. of Variations:	1	Total Variation \$:	\$16,049
Variation Period:	21/09/2023 - 20/09/2024	No. of Variations:	1	Total Variation \$:	\$9,205

Variation Period:	21/09/2023 - 20/09/2024	No. of Variations:	1	Total Variation \$:	\$22,000
Variation Period:	21/09/2023 - 20/09/2024	No. of Variations:	1	Total Variation \$:	\$20,000
Variation Period:	21/09/2024 - 20/09/2025	No. of Variations:	2	Total Variation \$:	\$6,207

Actual Expenditure

Expenditure Period:	21/09/2023 - 20/09/2024	Expenditure \$:	\$86,045
Expenditure Period:	21/09/2024 - 20/09/2025	Expenditure \$:	\$17,388

Contractors

1)	Tracey Brunstrom and Hammond (Tracey Brunstrom and Hammond Pty Ltd) Level 18, 225 St Georges Tce Perth WA Australia 6000
----	---

[Terms of Use](#) [wa.gov.au](#) [Copyright](#) [Disclaimer](#) [Privacy](#) [Site Map](#) [Government Procurement](#) [Related Sites](#)